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General conditions for the access to and handling of containers, swap bodies and trailers at the

Combinant
Terminal Antwerpen/Zandvliet

Article 1.- Scope of application

This agreement shall apply to any and all services rendered by
Combinant to the Terminal User with respect to a Unit and its
contents, if any.

Article 2.- Documents supplementing this agreement

2.1. The Terminal User shall comply with the rules and
regulations for the access to the Terminal, attached
as Annex 2, as may be updated from time to time
unilaterally by Combinant after prior notification in
writing to the Terminal User.

2.2. The standard terms and conditions for cargo handling and
related activities at the Port of Antwerp
(ABAS/KVBG v. 2025), as attached in Annex 3,
shall apply, but do not take precedence over the
express provisions of this agreement in the case of
conflict, except as specifically referred to in article 7
of this agreement.

Article 3.- Services provided by Combinant

3.1. The services provided by Combinant to the Terminal User
shall consist of all activities involved in the handling,
including storage and stay, of the Units delivered by
the Terminal User at the Terminal.

3.2. Depending on the availability of the rail tracks at the
Terminal, Combinant can also temporarily shunt
trains of the Terminal User to the A bundle of rail
tracks of BASF and vice versa, whenever necessary
for the smooth running of the operations at the
Terminal.

3.3. Combinant has no responsibility with respect to customs
formalities and can never be deemed to take care of
such formalities on behalf of and for account of the
Terminal User.

Article 4.- Obligations of the Terminal User

4.1. The Terminal User shall only present and deliver at the
agreed location and time and in the agreed manner a
Unit which is sound, suitable, sealed and adequately
loaded and stowed, in accordance with the
regulations defined by the International Union of
combined Road-Rail transport companies (UIC).

4.2. The Terminal User shall timely furnish all data and
documents required for the execution of the services
referred to in article 3 of this agreement, including
number and type of the Unit, seal number, weight
and contents. These data and documents shall only
bind Combinant insofar as it has been reasonably
possible for Combinant to verify their accuracy.

4.3. The Terminal User shall ensure its subcontractors who
would access the Terminal by rail timely obtain and
maintain all approvals, licenses and permits that are
necessary to access the public rail infrastructure and
shall cause such subcontractor to execute a contract
for the operation of the rail connection with

Combinant, resp.

Internal

BASF.

4.4. Units of class 1 and 7 of ADR/RID are not accepted on the Terminal
and the Terminal User shall not deliver such Units to the

Terminal.

Article 5.- Subcontractors and agents

5.1. Combinant reserves the right to have the services referred
to in article 3 of this agreement to be carried out in
whole or in part by subcontractors.

5.2. In case the Terminal User uses subcontractors and/or agents,
the Terminal User shall not be relieved from any of
its duties, responsibilities, obligations or liabilities
under this agreement and the Terminal User shall
remain fully responsible and liable for the acts,
defaults and/or neglects of any subcontractor and/or
agent.

The Terminal User shall ensure that all subcontractors
and/or agents comply with and fulfil the same
obligations as requested from the Terminal User
under this agreement.

Article 6.- Liability

6.1. Combinant shall be liable (whether in contract, tort or
otherwise) only for such loss, damage, delay or
nonperformance as results directly from proven
errors or faults on its part, with the exception of, as
far as legally permitted, proof based on legal or
factual assumptions.

6.2. The period of liability of Combinant commences and
ends as follows:

. Departure of Units by train (handling from truck to

train):
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Pick and drop of Units: Units are dropped
off by the Terminal User at the Terminal and
picked up afterwards by Combinant.

The period of Combinant’s liability shall

commence from the moment the Units are 1
acknowledged to have been received by means of
a written declaration of Combinant to the
Terminal User (i.e. Equipment Interchange
Receipt) and shall end as from the moment
Combinant has placed the Units on the outgoing
train and the outgoing train has been finally
checked by Combinant and the railway
undertaking contracted by the Terminal User,
before its departure.

Direct lifting of Units: Units are lifted from

the truck chassis by Combinant.

Combinant’s liability shall commence

from the moment of the lifting of the

Units from the truck chassis by
Combinant and shall end as from the
moment Combinant has placed the Units

on the outgoing train and the outgoing

train has been finally checked by
Combinant and the railway undertaking
contracted by the Terminal User, before

its departure.
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. Arrival of Units by train (handling from
train to truck): Upon arrival of an
incoming train at the Terminal, Combinant
and the railway undertaking contracted by
the Terminal User, shall check the
condition of the train, the trailers,
containers and swap bodies on the
incoming train. A document of acceptance
shall be signed between Combinant and
the railway undertaking contracted by the
Terminal User. As from that moment, the
liability of Combinant commences.
Combinant’s liability shall end:

- For trailers: as from the
moment the trailer is
picked up by the
Terminal User;

- For containers and
swap bodies: as from
the moment
Combinant has put the
containers/swap bodies
on the truck chassis of
the trucking company
contracted by the
Terminal User.

Combinant shall be exempted from all liability:
. In the case of o Congestion; o Government
measures or regulations; o Safety hazards;
o  Force majeure;
o Defects of the Units and/or their content;
o Flooding; o Natural disaster; o
Shortage of personnel;
o Failure of the Terminal User to
communicate correct data or instructions;
o  Hidden defects of the equipment used by
Combinant; o Any other
cause not attributable
to Combinant.
. For all indirect or consequential damages
such as, but not limited to delays or loss of
profits.

Combinant shall only be liable for damage or loss due
to late performance if timely performance was
expressly guaranteed in writing and always subject to
other provisions of this Article.

The maximum liability of Combinant to the Terminal
User for bodily injury and/or death caused by
Combinant, its employees, its agents, its subcontractors
and/or their employees/subcontractors/agents, to the
Terminal User or its employees/subcontractors/agents,
shall be limited to 5.000.000 (five million) EURO per
event, except in case of gross negligence or wilful
misconduct.

The provisions of this Article are without prejudice to
the limitations of liability contained in the standard
terms and conditions for cargo handling and related
activities at the Port of Antwerp (ABAS/KVBG), it
being understood that art. 8.3 paragraph 2 of latter
terms and conditions is expressly excluded from
application.

Article 7.— Right of retention

7.1.

As a guarantee for the payment of all sums due by the
Terminal User to Combinant for the services
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rendered under this agreement, Combinant shall have a right of
retention over all the Units and their contents delivered by or

on behalf of the Terminal User at the Terminal.

7.2. For the purposes of this Article, all services rendered to the
Terminal User shall be considered as one and indivisible and the
right of retention applies to any Unit, including those to which

the sums due by the Terminal User do not relate.

7.3. The Terminal User hereby states that the Units delivered at the
Terminal and their contents are either its own or that it is

authorized to subject them to a right of retention.

Article 8.- Set-offs

8.1 The Terminal User shall pay all sums due in full and waives the
right to any form of set-off or compensation of those sums with

any sum due by Combinant to the Terminal User.

8.2. Combinant shall be allowed to set-off any sum due to the
Terminal User against sums the Terminal User owes Combinant

under this agreement. This

netting arrangement is governed by Article 14 of the Belgian
Act of 15 December 2004 on financial securities, as may be

amended from time to time.

8.3. For the purposes of this article, all contracts with the Terminal

User shall be considered as one and indivisible.
Article 9.- Insurance

The Terminal User shall maintain at all times adequate insurance
for its liability (including but not limited to wreck clearance).

The necessary certificates to prove the compliance with this Article

shall be handed over at the first request of Combinant.
Article 10.- Severability

If one or more provisions or terms of this agreement is found to
be partially or totally invalid, void, illegal, or unenforceable in
any respect by operation of the governing law or otherwise, the
validity, legality or enforceability of the remaining provisions or
terms or part of this agreement shall not in any way be affected
or impaired thereby.

Article 11.- Loyalty

When drafting this agreement not all eventualities resulting from
future technical and economic developments as well as possible
changes of legislation can be foreseen and taken into account.
Therefore, parties agree to enter into this agreement and
cooperate with each other, taking into account the principles of
loyalty and good faith. Each party guarantees to execute or
amend the contractual stipulations based on these principles of
loyalty and good faith, should such unexpected fundamental
changes occur.

Article 12.- Deviation from this agreement

Any deviation from this agreement requires a written agreement
signed by both parties.

This agreement shall always take precedence over the conditions of

the Terminal User.

Article 13.- Confidentiality
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A party that would obtain confidential information from
the other party (the disclosing party) shall not pass on
this information to a third party except with the written
permission of the disclosing party. All information of
which the disclosing party indicates the confidential
nature or information of which a reasonably person
knows or should know that it qualifies as confidential is
to be considered as confidential information, regardless
of whether such confidential information is used within
the framework of the services delivered by the
disclosing party or outside of it.

Even after the termination of this agreement, the
confidentiality obligation set out in this Article remains
in force for a period of ten (10) years.

Article 14.- Termination

If the Terminal User fails to fulfil its contractual
obligations, Combinant can terminate this agreement
ipso jure by registered letter, without prejudice to its
right to compensation. Serious shortcomings are
considered to be, for example but not exclusively, failure
to comply with a payment obligation, not being in
possession of the required permits or approvals, or
events which undermine the creditworthiness of the
Terminal User (e.g. bankruptcy).

Article 15.- Governing Law and jurisdiction

This agreement shall be governed by Belgian Law,
excluding its rules on the conflict of laws, and any
dispute arising between Combinant and the Terminal
User shall be submitted exclusively to the Courts of
Antwerp.
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ANNEX 3 - STANDARD TERMS AND CONDITIONS FOR CARGO HANDLING AND RELATED
ACTIVITIES AT THE PORT OF ANTWERP (ABAS/KVBG v. 2025)

A.B.A.S. K.V.B.G.

Professional Association of Antwerp Master Royal
Stevedores and Port Operators Association of Trafficflow controllers
VZW Cooperative Society

recognized as a professional association

STANDARD TERMS AND CONDITIONS FOR CARGO HANDLING AND RELATED
ACTIVITIES AT THE PORT OF ANTWERP

Article 1. Parties. Applicability of standard terms and conditions.
- The Principal is the legal or natural person, including all its auxiliary persons, that places an order with the Contractor.

- The Contractor is the legal entity or natural person, including all its auxiliary persons, that accepts and performs this order or arranges its
performance in full or in part.

Any agreement through which an order is placed with the Contractor shall be concluded subject to the conditions enumerated in the present
document. The Principal acknowledges to have effectively read these conditions and to have taken note of them, or at least to have been in a
position to read them and take note of them, either via the website referred to in the offer or during the negotiation, or via electronic or paper
correspondence to which they are attached as an annex, and thus to have accepted them.

These standard terms and conditions are without prejudice to the regulations and customs of the Port of Antwerp-Bruges.

The Principal’s own standard terms and conditions do not form part of the agreement, in derogation of Article 5.23, § 3 Belgian Civil Code.

Article 2. Nature of the order.

The order includes any work of a material or intellectual nature, which includes the preparation, or- ganisation, performance and follow-up of
activities such as loading, unloading, handling, stowing and securing, receiving, checking, marking, delivering and storing goods, transporting
goods in the port area (Royal Decree 12.8.1974, Article 2, § 4), including all related and ancillary orders and activities. This enumeration is not
limitative.

Article 3. Principal's instructions.

3.1. Content of instructions.

The Principal shall communicate the instructions for the performance of the order to the Contractor in writing, fully, unequivocally and in a
timely manner, at the latest before the commencement of the performance of the order. Such instructions shall include at least (but are not
limited to) the follow- ing details:

ad. The correct and accurate description of the goods, including (but not limited to) their type, num- ber, weight, condition and hazard
class as well as packaging units and relevant temperature re- quirements, classifications (such as dangerous goods) and regulations.

b. Al instructions and restrictions relating to the protection, handling or sojourn of the goods and the performance of the order in
general.

C. Allinstructions relating to the protection of auxiliary persons.

3.2. Marking of the goods.

The goods shall bear all necessary marks in connection with their characteristics and for their recog- nition. Unless it is customary not to pack
the goods, the Principal shall pack the goods in the manner

required for the performance of the order.

3.3. Means of transport.
The Principal shall provide the means of transport that are made available in such a way that the order to be performed can be started
immediately, in accordance with the customary working meth- ods and the relevant statutory provisions. The Contractor does not guarantee
load securing and compliance with the maximum allowable mass and axle loads of the vehicle. The carrier is under a duty to verify, before
commencement of the transport, that the stowage and, if applicable, the se- curing of the load have been carried out in accordance with
the technical requirements specific to the vehicle and in accordance with the applicable legal provisions.

3.4. Inspection by the Principal.
The Principal may check the installations, warehouses and operating assets for their suitability prior to their commissioning. In the absence of
such inspection or of a reasoned reservation, they shall be deemed suitable.
3.5. principal’s liability.
The Principal shall be liable for giving erroneous, late or inaccurate instructions and shall compensate the Contractor for any damage, loss and
costs arising from any breach of the duties described above, even if the breach is due to third parties.
If the Contractor is sued by third parties for any damage or loss arising from any breach by the Prin- cipal of the duties
\ described above, the Principal shall indemnify the Contractor against all conse- quences of such claims upon its first
request.
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Article 4. Right of disposal of the goods.

4.1. capacity of the Principal.
The Principal confirms and guarantees that, with regard to the goods which are the subject of the order, he acts either as the owner, or as
the agent or legal representative of the owner or any other person having an interest in the goods, and that he thus has a sufficient right of
disposal over these goods to have the present order performed.
The Principal undertakes to accept the contractual terms of the order, including the present standard terms and conditions, not only for itself,
but also expressly in the name and on behalf of its Principal, the person instructing it in general, and/or any other person that has an interest in
the goods.

4.2. principal’s liability.
If the Principal does not have the right of disposal described in Article 4.1, it shall indemnify the Con- tractor against the consequences of all
claims by third parties, of whatever nature, based on their right of disposal or their own interest in the goods.

Article 5. Time for performance, delivery and transfer of risk, acceptance.

5.1. time for performance.
Any specified delivery time or period of time for performance is indicative and does not bind the Contractor unless expressly agreed
otherwise in writing. Its duration shall not commence until all relevant commercial, operational and technical information has been
exchanged and any agreed advance or instalment payments, as the case may be, have been received. Even in the case of a bind- ing final date
or period of time, this shall be adjusted of its own force, without any additional agree- ment being required, in the following cases:

a. |If circumstances arise during performance, which the Contractor did not know and should not have known when he specified
the delivery time or the time for performance, then the delivery time or time for performance shall be extended by a period of time
that the Contractor, taking in- to account its internal planning, reasonably needs to perform the order under these circumstanc- es.

b. Inthe event of additional work or changes to the order in the course of performance, the delivery time or time for performance shall be
extended by a period of time that the Contractor, taking in- to account its internal planning, reasonably needs to supply the materials
for this purpose and to perform the additional work.

C. If the Contractor has suspended the performance of the contract for a legitimate reason (e.g. non- payment of invoices by the
Principal), the delivery time or time for performance shall be extended by a period of time that the Contractor, taking into account its
internal planning, reasonably needs to perform the contract after the reason for the suspension has lapsed.

d. Any change or extension of the time for performance follows automatically from this Article, without entitling the Principal to any
compensation, price reduction or resolution of the contract.

5.2. Delivery, transfer of risk and inspection

Delivery shall take place at the time when the Contractor has either completed the entire order at the location provided for that purpose
or when he makes the object of the order available to the Principal at his business premises, and he has notified the Principal in writing that
the object is avail- able. From that time, the Principal shall bear the risk of the object, including (but not limited to) on collection, on storage
and safekeeping by the Contractor, on loading, transport and unloading.

5.3. Acceptance by the Principal.

The Principal shall accept the performance of the order immediately upon notification by the Con- tractor, as described in Article 5.2, that
the object of the order is at its disposal. The performance of the order shall be deemed to have been accepted in the following cases:

a. The Principal has approved the order as performed.
b. The Principal has collected or taken into use the object of the order without reservation.

C. The Contractor has notified the Principal in writing that the order has been performed and that the object is at its disposal, and
the Principal has not notified the Contractor in writing by return, or within 14 calendar days as of the day of notification, as the case
may be, that the performance of the order has not been approved.

d. The Principal refuses to approve the order as performed on the grounds of minor defects, which can be repaired or post-delivered
within 30 calendar days, and which do not prevent the taking in- to use of the object. In this case, the order is considered to have been
accepted subject to repair.

5.4. Protest by the Principal.
The Principal, who refuses the approval of the order as performed, must send a written protest to the Contractor, detailing the technical
reasons for the refusal. This protest shall be made at one of the following times:

a. If the specified defect is visible and apparent at the time of delivery and putting the object at the
Principal’s disposal, the Principal shall protest immediately, during or directly after the inspection.

b. ifthe specified defect was not visible and apparent at the time of delivery and putting the object at the Principal’s disposal, the
Principal shall protest within 8 calendar days after the notification by the Contractor.
If the Principal has not protested in writing, stating reasons, in the manner described above, the Con- tractor’s entire liability shall be
extinguished, and the Principal may no longer rely on any defect in the performance.
In any event, the Principal shall give the Contractor the opportunity to rectify the stated alleged de- fects, to the extent they actually appear
to exist, within a reasonable period of time, which may not be less than 15 working days.

Article 6. Contractor’s liability.

6.1. Duty to use best endeavours (no strict liability).
The Contractor shall perform the order to the best of his ability, in accordance with the professional standards applicable in the sector and with
the customs, practices and regulations of the port.
6.2. Basis of liability.
The Contractor shall be liable for any certain and proven material damage and loss, which is the di- rect consequence
\ of the concrete proven fault or breach of duty of himself or of the auxiliary persons for whom he is vicariously liable,
/ insofar as the causal link between both is conclusively proven.
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6.3. principal’s duty to mitigate damage.
The Principal shall take all reasonable measures to prevent and limit the harmful consequences of any non-performance by the Contractor.
If the Principal fails to take these measures, the resulting damage shall be borne by him.

6.4. change of circumstances.
If the circumstances in which the contract is performed change to such an extent that the original performance becomes excessively
onerous for the Contractor, the parties shall negotiate in good faith about adaptations to the contract. If these negotiations do not lead
to a result accepted by all parties within a period of 15 working days, the remedies of Article 5.74 Belgian Civil Code shall apply.

6.5. Subcontracting.
The Contractor may subcontract all or part of its obligations under the contract to subcontractors and affiliated companies, under any
conditions.

Article 7. Exemption and limitation of liability.

7.1. Exclusion of consequential and related damage.

Notwithstanding any provision to the contrary, the Principal shall not claim compensation from the Contractor in the event of the
following types of damage:

d. Intangible, non-economic or extra-patrimonial damage.
b. Indirect damage, damage by reflection or derivative damage.

C. Consequential damage, which includes pure economic loss (such as stagnation damage, loss of production and loss of profit),
transport costs, travel and accommodation costs, waiting times, demurrage, standing and storage fees, trading loss, fines and similar
charges.

The Principal shall indemnify the Contractor against all third-party claims relating to the above ex- cluded heads of damage.

7.2. Auxiliary persons.

The Contractor shall not be liable for the gross negligence and/or wilful misconduct of the auxiliary persons for whom he is vicariously
liable.

7.3. Specific grounds for exemption.

Notwithstanding any provision to the contrary, the Principal shall not claim any compensation what- soever from the Contractor in the
following cases, whoever or whatever the cause:

a. Damage or loss arising before or after the actual performance of the order by the Contractor.
Exceeding of the delivery time or time for performance as defined in Article 5.

Force majeure or circumstances beyond the Contractor’s reasonable control.

Shortage of personnel, even if attributable to the Contractor’s internal organisation.

Theft and pilferage, whether involving break-in or other burglary methods.

Inherent vice and latent defect of the goods or of their packaging.

Damage caused by natural occurrences or external events such as flooding, hurricane, (wind) storm, collapse, explosion or fire.

Sm o o0 T

Acts, errors or omissions of third parties.

Principal’s own fault or breach of duty.

J. Incomplete, late, incorrect or missing information, instructions or data on the part of the Principal or of third parties engaged by it,
regardless of their authority.

k. Damage or loss arising from insufficient or incorrect labelling, packaging or marking of the goods.
I

Technical defects or failures in the Contractor’s equipment, infrastructure or systems.
The Principal shall indemnify the Contractor against all consequences, which the Contractor would suffer from claims brought by third
parties, relating to the matters excluded above.
7.4. Monetary limitation of liability.
If any liability is established on the part of the Contractor, the compensation for damage, to which he is held, shall in any case be limited as
follows.

ad. The extent of the Contractor’s liability is generally limited to 2.50 euro per kilogram damaged or lost gross weight.

b. Specifically for steel products, the extent of the Contractor’s liability is limited to 1,250 euro per damaged or lost package. Steel
products include (but are not limited to): coils, sheets, plates, slabs, pipes, tubes, beams, bars, blooms, billets, wire rods and cast-
iron pipes.

C. Regardless of the number of packages or the weight of the damaged or lost goods, the extent of the Contractor’s aggregate liability
shall always be limited to 30,000 euro per event or series of events arising from the same cause.

d. For damage caused to a ship or to another means of transport, to which the order relates, the extent of the Contractor’s liability
shall always be limited to 30,000 euro.

€. Inthe event of concurrence of several claims for compensation for damage to a vessel or a means of transport to which the order
relates, damage to or loss of goods, damage to equipment made available by the Principal or by third parties, the total extent of
the Contractor’s liability shall be limited to 60,000 euro, regardless of the number of injured parties. If the amount of the actual
damage exceeds the limitation amount, each injured party may only claim part of the limitation

amount in proportion to its share of the actual damage. The Contractor shall not be liable in soli- dum nor jointly and severally in this respect.

Article 8. Claims outside contract.

8.1. Claims between the contracting parties.
Both parties undertake not to bring any extracontractual claims parallel
to the
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contract against each other in any case, whatever their basis (fault-based liability, qualitative liability, strict liability, objec- tive liability). In
any case, claims between the parties, for both contractual and extracontractual damage caused by the non-performance of a contractual
obligation or of a duty of care incumbent upon everyone, shall be governed exclusively by the contractual arrangements in force between the
parties, the law on specific contracts and the special limitation rules and time bars applicable to the contract, to the exclusion of the statutory
provisions on extracontractual liability.

8.2. Direct claims by a contracting party against an auxiliary person.

The parties waive towards each other any non-contractual direct liability claim for damage caused by the non-performance of a contractual or
other obligation against all their respective auxiliary per- sons. Both parties thus undertake that they will not hold the auxiliary persons,
whose services their co-contracting party makes use of or employs, liable on an extracontractual basis (not directly, not jointly and severally,
not in solidum with the other party), notwithstanding Article 6.3, § 2 Belgian Civil Code. This category of auxiliary persons includes, but is not
limited to, the directors, representa- tives, shareholders, employees (whether self-employed or not), independent consultants, interim
personnel, sub-contractors, independent sub-contractors, appointees, and, in general, any auxiliary person of the co-contracting party, as
well as the respective (equally broadly defined) auxiliary per- sons of these auxiliary persons.

It is thus established between the parties that any extracontractual claim co-existing with the poten- tial contractual claims is excluded.

8.3. Direct claims by a third party against an auxiliary person.

If the Principal, in an agreement with a third party where the Contractor itself acts as the Principal’s auxiliary person, inserts clauses aimed at
exempting or limiting its liability, it stipulates the same con- tractual protection in favour of the Contractor (who, as the Principal’s auxiliary
person, becomes the third-party beneficiary of this clause), and in favour of all direct and indirect auxiliary persons of the Contractor, to the
extent that sub-contracts with auxiliary persons are concluded.

Both parties further undertake to include in any contract with a third party, which has any connec- tion, in the broadest sense, with the
agreement and the order, a contractual injunction aimed at barring such third party, in the same manner and with the same modalities as
described in the pre- ceding paragraphs, from bringing a direct extra-contractual claim against the co-contracting party to the present
agreement and against all (direct or indirect) auxiliary persons of the co-contracting par-ty. Attached to this prohibition is a liquidated damages
clause imposing a lump-sum compensation equal to the amount that the third party could recover or effectively recovers from the other party
or an auxiliary person of the other party through the direct extracontractual claim. This compensation shall become due and payable when
the extracontractual claim is initiated, and both parties under- take to effectively claim such compensation, where applicable. In particular, the
Principal undertakes to impose such an injunction with liquidated damages upon all its co-contractors and customers, in favour of the
Contractor and all auxiliary persons of the Contractor; the Contractor undertakes the same in favour of the Principal. The foregoing does not
preclude the other party, who still finds itself directly sued on an extracontractual basis by a third party, from relying in those proceedings on
all the conditions, exemptions and limitations of the contract, as stipulated in Article 6.3, § 2 Belgian Civil Code.

Article 9. Price and costs.

9.1. price adjustment.
The Contractor may pass on to the Principal any increase in cost-determining factors, which occurred after the conclusion of the agreement and
is beyond the Contractor’s reasonable control. The Princi- pal shall be obliged to pay the price increase upon the Contractor’s first request.

9.2. Advance payments and costs.
Money and costs advanced in the performance of the order shall be reimbursed in cash upon simple presentation of the relevant supporting
documents.

All costs arising from decisions by government or public authorities and claims made by government or public authorities against the Contractor,
as well as all costs incurred by the Contractor in defend- ing itself against such claims, shall be borne by the Principal. They shall be reimbursed
in cash upon simple presentation of the relevant supporting documents.

The Principal itself shall be responsible for the clearance and/or removal of any damaged goods. The Principal shall reimburse the Contractor
for all costs, which the Contractor has incurred for the preservation of the goods placed in storage, and for all losses which the storage
of the goods may have caused (whether or not by necessity).

9.3. Invoices
Unless otherwise agreed, all amounts invoiced by the Contractor shall be payable immediately in cash, without discount or set-off. The
payment obligation arises upon receipt of the invoice, regard- less of any discussion of the content or performance of the order.

9.4. protest, default interest, compensation.
A protest against an invoice must be received by the Contractor in writing within 14 calendar days following the invoice date. Partial protest
does not suspend payment of the non-protested parts of the invoice.
In the event of late payment, interest on arrears shall be due ipso jure at a rate equal to the interest rate of the Act of 2 August 2002 on combating
late payment in commercial transactions.
In addition, after notice of default, a fixed compensation shall be payable equal to 10% of the invoice amount, with a minimum of 125 euro for
administration costs.

Article 10. Insurance.

Under no circumstances shall the Contractor be obliged to insure the goods in any manner whatso- ever, unless expressly agreed in writing
with the Principal.

The parties and their respective insurers waive recourse against each other and all third parties for all damage resulting from fire, explosion,
lightning strike or impact by aircraft irrespective of where, when or how such damage occurs, including against the auxiliary persons of the
other party.

Article 11. Securities.
As security for the payment of all sums due by the Principal to the Contractor, the Principal shall grant the following rights to the

Contractor:
a. A contractual lien (retentierecht, droit de retention) on all movable property that he actually trans- fers or
makes available to the Contractor in connection with the present
order, as well as other or- ders, even if not related to the present . — het
order. o Viaanderen
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b. Al rights provided for in Article 1948 (Old) Civil Code and in the Act of 11 July 2013 on securities for movable property (“Pledge
Act”).
The Contractor shall exercise its right of retention and pledge on these goods as security for all claims it has and will have against the Principal,
even if these claims have a cause other than the order giv- en. If the Principal is in default, the Contractor shall be entitled, after notice, to have
the goods sold.

Article 12. Limitation period (time bar).

Without prejudice to the preceding provisions, any claim against the Contractor shall be time-barred 12 months starting from the day on which
the order, which gave rise to it, was actually carried out or from the day on which the notice as described in Article 5.2 was given, or in the event
of a dispute in this respect, at the latest 12 months from the date of the first relevant written notification of the Contractor’s liability by
the Principal.

Article 13. Divisibility.
If any provision of these standard terms and conditions is in conflict with mandatory statutory provi- sions, only this provision shall be deemed
unwritten, without this affecting the validity and applicabil- ity of the remaining provisions.

Article 14. Applicable law and jurisdiction.
All legal relations between the Principal and the Contractor shall be governed by these standard terms and conditions, unless otherwise
agreed in writing between the parties.

The contractual relationship between the Principal and the Contractor, including these standard
terms and conditions, shall be governed by Belgian law.
In the event of a dispute, the courts of the judicial district of Antwerp shall have exclusive jurisdic- tion.

Article 15. Language and construction.
These standard terms and conditions have been drafted in Dutch, English and French. In the event of contradictions, ambiguities or interpretation
disputes between the different language versions, the authentic Dutch text shall always prevail.

Article 16:
These conditions are effective as of July 15, 2025.
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A.B.A.S. K.V.B.G.

Algemene Beroepsvereniging voor het Koninklijk
Antwerpse Stouwerij- en Havenbedrijf Verbond der Beheerders van Goederenstromen
vzw erkend als Beroepsvereniging c.v.

ALGEMENE VOORWAARDEN VOOR DE GOEDERENBEHANDELING EN DE ER-

AAN VERWANTE ACTIVITEITEN AAN DE HAVEN VAN ANTWERPEN

Artikel 1. Partijen. Gelding algemene voorwaarden.

- De opdrachtgever is de rechtspersoon of de natuurlijke persoon, daarin begrepen al zijn hulpperso- nen, die een opdracht toevertrouwt
aan de opdrachtnemer.

- De opdrachtnemer is de rechtspersoon of de natuurlijke persoon, daarin begrepen al zijn hulpper- sonen, die deze opdracht
aanvaardt en uitvoert of geheel of gedeeltelijk doet uitvoeren.

Elke overeenkomst, waarmee een opdracht aan de opdrachtnemer wordt toevertrouwd, wordt ge- sloten onder gelding van de
hiernavolgende voorwaarden. De opdrachtgever erkent hiervan effectief kennis te hebben genomen, of er alleszins kennis van te hebben
kunnen nemen, hetzij via de website waar in het aanbod of de onderhandeling naar wordt verwezen, hetzij via elektronische of papieren
correspondentie waar ze als bijlage worden gevoegd, en ze aldus te hebben aanvaard.

Deze algemene voorwaarden doen geen afbreuk aan de reglementen en gebruiken van de Haven van Antwerpen-Brugge.

De algemene voorwaarden van de opdrachtgever maken geen deel uit van de overeenkomst, in af- wijking van artikel 5.23, § 3
Burgerlijk Wetboek.

Artikel 2. Aard van de opdracht.

De opdracht omvat werkzaamheden van materiéle of intellectuele aard, die onder meer betrekking hebben op het voorbereiden,
organiseren, uitvoeren en opvolgen van activiteiten zoals laden, lossen, behandelen, vastzetten en zekeren, ontvangen, controleren,
markeren, afleveren en bewaren van goederen, vervoeren in het havengebied (KB 12.8.1974, artikel 2, § 4), met inbegrip van alle aanver-
wante en bijkomende opdrachten en werkzaamheden. Deze opsomming is niet beperkend.

Artikel 3. Instructies van de opdrachtgever.

3.1. Inhoud van instructies.

De opdrachtgever deelt de instructies voor de uitvoering van de opdracht schriftelijk, volledig, on- dubbelzinnig en tijdig mee aan de
opdrachtnemer, uiterlijk véor de aanvang van de uitvoering van de opdracht. Deze instructies omvatten minstens (maar zijn niet beperkt tot)
de volgende gegevens:

a. De juiste en nauwkeurige omschrijving van de goederen, onder meer (maar niet beperkt tot) hun soort, aantal, gewicht, toestand
en gevarenklasse alsook de verpakkingseenheden en de relevante temperatuurvereisten, classificaties (zoals van gevaarlijke
goederen) en reglementeringen.

b. Ale onderrichtingen en alle beperkingen in verband met de bescherming, de behandeling of het verblijf van de goederen en de
uitvoering van de opdracht in het algemeen.

C. Alle onderrichtingen met betrekking tot de bescherming van de hulppersonen.

3.2. Merken van de goederen.

De goederen dienen alle noodzakelijke merken te dragen in verband met hun karakteristieken en voor hun herkenning. Tenzij het
gebruikelijk is de goederen niet te verpakken, verpakt de opdracht-

gever de goederen op de wijze vereist voor de uitvoering van de opdracht.

3.6. Vervoermiddelen.

De opdrachtgever biedt de ter beschikking gestelde vervoermiddelen aan derwijze dat de uit te voe- ren opdracht onmiddellijk kan worden
aangevat, en dit in overeenstemming met de gebruikelijke werkwijze en de relevante wettelijke bepalingen. De opdrachtnemer staat niet
in voor de ladingzeke- ring en het respecteren van de maximaal toelaatbare massa en de aslasten van het voertuig. De ver- voerder heeft
de verplichting om voor aanvang van het vervoer te verifiéren of de stuwage en, indien van toepassing, het vastzetten van de lading
uitgevoerd werden in overeenstemming met de techni- sche vereisten eigen aan het voertuig en in overeenstemming met de toepasselijke
wettelijke bepa- lingen.

3.7. Controle door de opdrachtgever.

De opdrachtgever kan de installaties, magazijnen en bedrijfsmiddelen véér hun ingebruikname op hun geschiktheid controleren. Bij
gebrek van dergelijke controle of van een gemotiveerd voorbe- houd, worden zij geacht geschikt te zijn bevonden.

3.8. Aansprakelijkheid van de opdrachtgever.
De opdrachtgever is aansprakelijk voor het geven van foutieve, laattijdige of onnauwkeurige instruc- ties en vergoedt de opdrachtnemer
voor alle schade, verlies en kosten die voortvloeien uit enige inbreuk op de hierboven omschreven verplichtingen, zelfs indien de inbreuk te
wijten is aan derden. Indien de opdrachtnemer door derden wordt aangesproken wegens een schade of verlies voortvloei-
\ end uit een inbreuk door de opdrachtgever op de hierboven omschreven verplichtingen, vrijwaart de opdrachtgever de
/ opdrachtnemer tegen alle gevolgen van dergelijke vorderingen op
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zijn eerste ver- zoek.

Artikel 4. Beschikkingsrecht over de goederen.

4.3. Hoedanigheid van de opdrachtgever.

De opdrachtgever bevestigt en garandeert dat hij ten aanzien van de goederen, die het voorwerp zijn van de opdracht, optreedt hetzij als
eigenaar, hetzij als mandataris of vertegenwoordiger in rechte van de eigenaar of een andere persoon die een belang heeft bij de
goederen, en dat hij aldus een voldoende beschikkingsrecht over deze goederen heeft om de huidige opdracht te doen uitvoeren.

De opdrachtgever verbindt zich ertoe om de contractvoorwaarden van de opdracht, hierin begrepen de onderhavige algemene
voorwaarden, niet alleen voor zichzelf te aanvaarden, maar uitdrukkelijk ook in naam en voor rekening van zijn opdrachtgever, principaal
en/of welke andere rechthebbende bij de goederen dan ook.

4.4. Aansprakelijkheid van de opdrachtgever.
Indien de opdrachtgever niet over het in artikel 4.1 omschreven beschikkingsrecht beschikt, vrijwaart hij de opdrachtnemer tegen de
gevolgen van alle aanspraken van derden, van welke aard dan ook, op grond van hun beschikkingsrecht of eigen recht op de goederen.

Artikel 5. Uitvoeringsperiode, levering en risico-overgang, aanvaarding.

5.2. uitvoeringsperiode.

Een opgegeven levertijd of uitvoeringsperiode is indicatief en bindt de opdrachtnemer niet, tenzij uitdrukkelijk en schriftelijk anders
overeengekomen. De looptijd ervan gaat pas in wanneer alle rele- vante commerciéle, operationele en technische informatie is
uitgewisseld en eventueel overeenge- komen voorschotten of termijnbetalingen zijn ontvangen. Zelfs bij een bindende termijn of periode
wordt deze van rechtswege aangepast zonder dat daarover een bijkomende overeenkomst is vereist, in de volgende gevallen:

d. Indien er tijdens de uitvoering omstandigheden opduiken, die de opdrachtnemer niet kende en niet behoorde te kennen toen
hij de levertijd of uitvoeringsperiode opgaf, wordt de levertijd of uitvoeringsperiode verlengd met de tijd die de opdrachtnemer,
met inachtneming van zijn interne planning, redelijkerwijze nodig heeft om de opdracht onder deze omstandigheden uit te voeren.

b. Bij meerwerk of wijziging van de opdracht tijdens de uitvoering wordt de levertijd of uitvoerings- periode verlengd met de tijd die de
opdrachtnemer, met inachtneming van zijn interne planning, redelijkerwijze nodig heeft om de materialen daarvoor te leveren en om
het meerwerk te verrich- ten.

c¢. Wanneer de opdrachtnemer de uitvoering van de opdracht heeft opgeschort om een legitieme reden (bijvoorbeeld niet betaling
van facturen door de opdrachtgever), wordt de levertijd of uit- voeringsperiode verlengd met de tijd die hij, met inachtneming van
zijn interne planning, nodig heeft om de opdracht uit te voeren nadat de reden voor de opschorting is vervallen.

d. Elke wijziging of verlenging van de uitvoeringsperiode volgt automatisch uit dit artikel zonder dat het de opdrachtgever recht geeft op
enige schadevergoeding, prijsvermindering of ontbinding van de overeenkomst.

5.2. Levering, risico-overgang en keuring

De levering vindt plaats op het tijdstip dat de opdrachtnemer, hetzij de volledige opdracht heeft uit- gevoerd op de daartoe voorziene

locatie, hetzij het voorwerp van de opdracht op zijn bedrijfslocatie ter beschikking stelt aan de opdrachtgever, en hij de opdrachtgever

schriftelijk heeft verwittigd dat het voorwerp ter beschikking is. Vanaf dat tijdstip draagt de opdrachtgever het risico van het voor- werp,

onder meer (maar niet beperkt tot) bij afhaling, bij opslag en bewaring door de opdrachtne- mer, bij laden, vervoer en lossen.

5.3. Aanvaarding door de opdrachtgever.

De opdrachtgever keurt de uitvoering van de opdracht onmiddellijk nadat de opdrachtnemer hem ervan heeft verwittigd, zoals
omschreven in artikel 5.2, dat het voorwerp van de opdracht ter be- schikking is. De uitvoering van de opdracht wordt als aanvaard
beschouwd in de volgende gevallen:

d. De opdrachtgever heeft de uitgevoerde opdracht goedgekeurd.
De opdrachtgever heeft het voorwerp van de opdracht zonder voorbehoud afgehaald of in gebruik genomen.

C. De opdrachtnemer heeft de opdrachtgever schriftelijk verwittigd dat de opdracht is uitgevoerd en het voorwerp ter beschikking is, en
de opdrachtgever heeft niet per kerende, of binnen 14 kalen- derdagen na de dag van de verwittiging, naar gelang het geval, schriftelijk
meegedeeld dat de uit- gevoerde opdracht niet is goedgekeurd.

d. Dpe opdrachtgever weigert de uitgevoerde opdracht goed te keuren op grond van kleine gebreken, die binnen 30 kalenderdagen kunnen
worden hersteld of na-geleverd, en die de ingebruikname van het voorwerp niet verhinderen. In dit geval wordt de opdracht als
aanvaard beschouwd onder voorbehoud van herstel.

5.4. Protest door de opdrachtgever.

De opdrachtgever, die de goedkeuring van de uitgevoerde opdracht weigert, moet een schriftelijk protest richten tot de opdrachtnemer,

waarin een gedetailleerde opgave van de technische redenen van de weigering wordt gedaan. Dit protest wordt gedaan op een van de

volgende tijdstippen:

a. Indien het opgegeven gebrek zichtbaar is op het tijdstip van de terbeschikkingstelling, protesteert de opdrachtgever onmiddellijk,
tijdens of dadelijk na de keuring.

b. Indien het opgegeven gebrek niet zichtbaar was op het tijdstip van de terbeschikkingstelling, pro- testeert de opdrachtgever binnen 8
kalenderdagen na de verwittiging door de opdrachtnemer.

Indien de opdrachtgever niet schriftelijk en gemotiveerd heeft geprotesteerd op de hierboven be- schreven wijze, vervalt alle

aansprakelijkheid van de opdrachtnemer en kan de opdrachtgever geen beroep meer doen op een gebrek in de uitgevoerde prestatie.

De opdrachtgever stelt in elk geval de opdrachtnemer in de gelegenheid om de opgegeven gebreken, in de mate dat zij werkelijk blijken te

bestaan, alsnog recht te zetten binnen een redelijke termijn, die niet minder dan 15 werkdagen mag bedragen.

Artikel 6. Aansprakelijkheid van de opdrachtnemer.

6.5. Inspanningsverbintenis.
De opdrachtnemer voert de opdracht uit naar best vermogen, in overeenstemming met de professi- onele standaarden
'\ die gelden in de sector en met de gewoonten, gebruiken en reglementeringen van de haven.

6.6. Grondslag van de aansprakelijkheid. h
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De opdrachtnemer is aansprakelijk voor de zekere en bewezen materiéle schade en verlies, die het rechtstreeks gevolg is van de concreet
bewezen fout van hemzelf of van de hulppersonen voor wie hij instaat, voor zover het causaal verband tussen beide afdoende wordt
bewezen.

. Schadebeperkingsplicht van de opdrachtgever.

De opdrachtgever treft alle redelijke maatregelen om de schadelijke gevolgen van een eventuele niet-nakoming door de
opdrachtnemer te voorkomen en te beperken. Indien de opdrachtgever na- laat om deze maatregelen te nemen, dan komt de schade die
hieruit voortvloeit voor zijn rekening.

. Verandering van omstandigheden.

Indien de omstandigheden, waarin de overeenkomst wordt uitgevoerd, dermate wijzigen dat de oorspronkelijke prestatie buitensporig
bezwarend wordt voor de opdrachtnemer, onderhandelen de partijen te goeder trouw over een aanpassing van de overeenkomst. Indien
deze onderhandelingen niet tot een door alle partijen aanvaard resultaat leiden binnen een termijn van 15 werkdagen, gel- den de
remedies van artikel 5.74 Burgerlijk Wetboek.

. Onderaanneming.
De opdrachtnemer mag het geheel of een deel van zijn verbintenissen onder de overeenkomst uitbe- steden aan onderaannemers en
verbonden ondernemingen, onder welke voorwaarden dan ook.

Artikel 7. Ontheffing en beperking van aansprakelijkheid.

. Uitsluiting van gevolgschade en daarmee verwante schade.

Niettegenstaande enige andersluidende bepaling, zal de opdrachtgever geen schadevergoeding eisen van de opdrachtnemer ingeval van de
hiernavolgende soorten schade:

ad. Immateriéle, niet-economische of extra-patrimoniale schade.
Onrechtstreekse schade, schade bij terugslag of afgeleide schade.

C. Gevolgschade, die onder meer omvat: zuiver economisch verlies (zoals stagnatieschade, produc- tieverlies en gederfde winst),
transportkosten, reis- en verblijfkosten, wachttijden, lig-, staan- en opslaggelden, bedrijfsschade, boetes en soortgelijke heffingen.

De opdrachtgever vrijwaart de opdrachtnemer tegen alle aanspraken van derden die betrekking hebben op de hierboven uitgesloten

schadeposten.

7.2. Hulppersonen.

De opdrachtnemer is niet aansprakelijk voor de zware fout en/of de bewuste roekeloosheid van de hulppersonen, voor wie hij instaat.

7.3. Specifieke bevrijdingsgronden.

Niettegenstaande enige andersluidende bepaling, zal de opdrachtgever geen schadevergoeding eisen van de opdrachtnemer in de

volgende gevallen, wie of wat er ook de oorzaak van is:

1 Schade of verlies ontstaan voér of na de daadwerkelijke uitvoering van de opdracht door de op- drachtnemer.

Overschrijding van de levertijd of uitvoeringsperiode zoals omschreven in artikel 5.

Overmacht of omstandigheden buiten de redelijke controle van de opdrachtnemer.

Tekort aan personeel, zelfs indien te wijten aan de interne organisatie van de opdrachtnemer.

Diefstal, ongeacht of die gepaard gaat met braak of andere inbraakmethodes.

Eigen gebrek van de goederen of van hun verpakking.

Schade veroorzaakt door natuurelementen of externe gebeurtenissen zoals wateroverlast, wind- hoos, (wind)storm, instorting,

ontploffing of brand.

Handelingen, fouten of nalatigheden van derden.

9 Eigen fout van de opdrachtgever.

10 Onvolledige, laattijdige, foutieve of ontbrekende informatie, instructies of gegevens vanwege de opdrachtgever of van door hem
ingeschakelde derden, ongeacht hun bevoegdheid.

11 Schade of verlies ontstaan uit onvoldoende of foutieve etikettering, verpakking of markering van de goederen.

12 Technische defecten of storingen in de bedrijfsmiddelen, infrastructuur of systemen van de op- drachtnemer.

De opdrachtgever vrijwaart de opdrachtnemer tegen alle gevolgen, die de opdrachtnemer zou on- dervinden van door derden ingestelde

vorderingen, die betrekking hebben op de hierboven uitgeslo- ten materies.

7.4. Geldelijke beperkingen van de aansprakelijkheid.

Indien enige aansprakelijkheid is vastgesteld in hoofde van de opdrachtnemer, is de schadevergoe- ding, waartoe hij is gehouden, in elk

geval beperkt als volgt.

NoubhwnN
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1 De omvang van de aansprakelijkheid van de opdrachtnemer is algemeen beperkt tot 2,50 euro per kilogram beschadigd of
verloren gegaan brutogewicht.

2 Specifiek voor staalproducten is de omvang van de aansprakelijkheid van de opdrachtnemer be- perkt tot 1.250 euro per
beschadigde of verloren collo. Staalproducten omvatten onder meer (maar zijn niet beperkt tot): coils, sheets, plates, slabs,
pipes, tubes, beams, bars, blooms, billets, wire rods en cast iron pipes.

3 Ongeacht het aantal colli of het gewicht van de beschadigde of verloren goederen, is de omvang van de geaggregeerde
aansprakelijkheid van de opdrachtnemer altijd beperkt tot 30.000 euro per gebeurtenis of reeks van gebeurtenissen, die uit een en
dezelfde oorzaak zijn ontstaan.

4 Voor schade veroorzaakt aan een schip of een ander vervoermiddel, waarop de opdracht betrek- king heeft, is de omvang van de
aansprakelijkheid van de opdrachtnemer altijd beperkt tot 30.000 euro.

5 Bij samenloop van verschillende vorderingen tot vergoeding van schade aan een schip of ver- voermiddel waarop de opdracht
betrekking heeft, schade aan of verlies van goederen, schade aan materieel ter beschikking gesteld door de opdrachtgever of door
derden, is de totale omvang van de aansprakelijkheid van de opdrachtnemer beperkt tot 60.000 euro, welk ook het aantal bena-
deelden zij. Als het bedrag van de reéle schade hoger is dan het beperkingsbedrag, kan elke bena- deelde slechts aanspraak maken op
een deel van het beperkingsbedrag, in proportie tot zijn aan- deel in de reéle schade. Op de opdrachtnemer rust desbetreffend
geen aansprakelijkheid in soli- dum.

Artikel 8. Vorderingen buiten contract.

8.1 Vorderingen tussen de contractpartijen.

Beide partijen verbinden zich ertoe om jegens elkaar in geen enkel geval enige met het contract sa- menlopende buitencontractuele
vordering te stellen, wat ook de grondslag daarvan zij (foutaanspra- kelijkheid, kwalitatieve aansprakelijkheid, objectieve
aansprakelijkheid). In elk geval worden vorde- ringen tussen de partijen, voor zowel contractuele als buitencontractuele schade,
veroorzaakt door de niet-nakoming van een contractuele verbintenis of van een op iedereen rustende zorgvuldig- heidsverplichting,
uitsluitend beheerst door de tussen partijen geldende contractuele afspraken, de wetgeving inzake bijzondere contracten en de
bijzondere verjaringsregels van toepassing op het con- tract, met uitsluiting van de wettelijke bepalingen inzake buitencontractuele
aansprakelijkheid.

8.2 Rechtstreekse vorderingen door een contractpartij tegen een hulppersoon.

De partijen doen jegens elkaar afstand van elke buitencontractuele rechtstreekse aansprakelijkheids- vordering voor schade veroorzaakt
door de niet-nakoming van een contractuele of andere verbinte- nis tegen al hun respectieve hulppersonen. Beide partijen verbinden
zich er aldus toe dat zij de hulp- personen, waarvan hun wederpartij zich bedient, niet aansprakelijk zullen stellen op buitencontrac-
tuele grondslag (niet rechtstreeks, niet hoofdelijk, niet in solidum met de wederpartij), in afwijking van artikel 6.3, § 2 Burgerlijk
Wetboek. Deze categorie van hulppersonen omvat onder meer, maar is niet beperkt tot, de bestuurders, vertegenwoordigers,
aandeelhouders, medewerkers (al dan niet zelfstandig), zelfstandige consulenten, interim-personeel, sub-contractanten,
onderaannemers, aan- gestelden, en in het algemeen elke hulppersoon van de wederpartij, evenals de respectieve (even ruim
omschreven) hulppersonen van deze hulppersonen.

Tussen de partijen staat aldus vast dat elke met de mogelijke contractuele vorderingen co- existerende buitencontractuele
vordering uitgesloten is.

8.3 Rechtstreekse vorderingen door een derde tegen een hulppersoon.

Indien de opdrachtgever, in een overeenkomst met een derde partij waarbij de opdrachtnemer zelf als hulppersoon van de
opdrachtgever optreedt, bedingen inlast die strekken tot bevrijding of beper- king van zijn aansprakelijkheid, dan bedingt hij diezelfde
contractuele bescherming ten gunste van de opdrachtnemer (die, als hulppersoon van de opdrachtgever, de derde begunstigde wordt
van dit beding), en ten gunste van alle rechtstreekse en onrechtstreekse hulppersonen van de opdrachtne- mer, tot zover als er sub-
contracten met hulppersonen worden gesloten.

Beide partijen verbinden zich er bovendien toe dat zij in elk contract met een derde, dat enig ver- band vertoont, in de ruimste zin,
met de overeenkomst, een contractueel verbod zullen opnemen dat ertoe strekt om deze derde, op dezelfde wijze en met dezelfde
modaliteiten als omschreven in de voorgaande paragrafen, te verbieden om een rechtstreekse buitencontractuele vordering te stellen
jegens de wederpartij bij de huidige overeenkomst en jegens alle (directe of indirecte) hulppersonen van de wederpartij. Aan dit verbod
wordt een forfaitaire schadevergoeding verbonden, die gelijk is aan het bedrag dat de derde via de rechtstreekse buitencontractuele
vordering zou kunnen recupe- reren of effectief recupereert van de wederpartij of een hulppersoon van de wederpartij. Deze scha-
devergoeding wordt opeisbaar wanneer de buitencontractuele vordering wordt gesteld, en beide partijen verbinden zich ertoe om,
in voorkomend geval, deze schadevergoeding ook effectief op te eisen. De opdrachtgever verbindt zich er in het bijzonder toe om een
dergelijk verbod met schade- vergoeding op te leggen aan al zijn medecontractanten en klanten, ten gunste van de opdrachtnemer en alle
hulppersonen van de opdrachtnemer; de opdrachtnemer verbindt zich tot hetzelfde ten gun- ste van de opdrachtgever. Het voorgaande
sluit niet uit dat de wederpartij, die zich alsnog recht- streeks buitencontractueel aangesproken ziet door een derde, zich in die
procedure beroept op alle voorwaarden, ontheffingen en beperkingen van de overeenkomst, zoals bepaald in artikel 6.3, § 2 Burgerlijk
Wetboek.

Artikel 9. Prijs en kosten.

. Prijsaanpassing.

De opdrachtnemer mag een stijging van kostprijsbepalende factoren, die is opgetreden na het sluiten van de overeenkomst en buiten de
redelijke controle van de opdrachtnemer valt, aan de opdracht- gever doorrekenen. De opdrachtgever is ertoe gehouden om de
prijsstijging op eerste verzoek van de opdrachtnemer te voldoen.

. Voorschotten en kosten.

Bij de uitvoering van de opdracht voorgeschoten gelden en kosten worden op eenvoudige voorleg- ging van de relevante bewijsstukken
contant terugbetaald.
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Alle kosten voortvloeiend uit beslissingen van de overheid en uit vorderingen die een overheid je- gens de opdrachtnemer doet
gelden, evenals alle kosten die de opdrachtnemer maakt om zich tegen dergelijke aanspraken te verdedigen, komen voor rekening van
de opdrachtgever. Zij worden op eenvoudige voorlegging van de relevante bewijsstukken contant terugbetaald.
De opdrachtgever staat zelf in voor de opruiming en/of verwijdering van beschadigde goederen. De opdrachtgever vergoedt de
opdrachtnemer voor alle kosten, die de opdrachtnemer heeft gemaakt voor het behoud van de in bewaring gegeven goederen, en
voor alle verliezen die de bewaarneming van de goederen (al dan niet uit noodzaak) eventueel heeft veroorzaakt

. Facturen

Tenzij anders overeengekomen, zijn alle door de opdrachtnemer gefactureerde bedragen onmiddel- lijk en zonder korting of
verrekening contant betaalbaar. De betalingsverplichting ontstaat bij ont- vangst van de factuur, ongeacht enige discussie over de
inhoud of uitvoering van de opdracht.

. Protest, verwijlinterest, vergoeding.

Een protest tegen een factuur dient schriftelijk door de opdrachtnemer te zijn ontvangen binnen 14 kalenderdagen volgend op de
factuurdatum. Gedeeltelijk protest schort de betaling van de niet- geprotesteerde delen van de factuur niet op.

Bij laattijdige betaling is van rechtswege een verwijlintrest verschuldigd gelijk aan de intrestvoet van de Wet van 2 augustus 2002 op de
bestrijding van de betalingsachterstand bij handelstransacties.

Tevens is, na ingebrekestelling, een forfaitaire vergoeding verschuldigd tot beloop van 10% van het factuurbedrag, met een minimum
van 125 euro voor administratiekosten.

Artikel 10. Verzekeringen.
De opdrachtnemer is er in geen geval toe gehouden om de goederen op welke wijze ook te verzeke- ren, tenzij dit uitdrukkelijk en
schriftelijk met de opdrachtgever is overeengekomen.

De partijen en hun respectieve verzekeraars doen afstand van verhaal ten aanzien van elkaar en alle derden voor alle schade ten gevolge
van brand, ontploffing, blikseminslag of inslag door luchtvaar- tuigen ongeacht waar, wanneer of hoe deze schade zich voordoet,
hierin begrepen tegen de hulp- personen van de wederpartij.

Artikel 11. Zekerheden.
Tot zekerheid voor de betaling van alle sommen die de opdrachtgever aan de opdrachtnemer ver- schuldigd is, verleent de
opdrachtgever de hiernavolgende rechten aan de opdrachtnemer:

a. Een conventioneel retentierecht op alle roerende goederen die hij feitelijk aan de opdrachtnemer overdraagt of ter beschikking stelt
naar aanleiding van de onderhavige opdracht, evenals van an- dere opdrachten, zelfs als die met de onderhavige opdracht geen
verband houden.

b. Alle rechten voorzien in artikel 1948 (Oud) Burgerlijk Wetboek en in de Wet Roerende Zekerheden
van 11 juli 2013 (“Pandwet”).

De opdrachtnemer oefent zijn retentierecht en pandrecht uit op deze goederen tot zekerheid van alle vorderingen die hij heeft en
zal hebben tegen de opdrachtgever, zelfs al hebben deze vorderin- gen een andere oorzaak dan de gegeven opdracht. Indien de
opdrachtgever in gebreke blijft, is de opdrachtnemer er, na aanmaning, toe gerechtigd om de goederen te doen verkopen.

Artikel 12. Verjaring.

Onverminderd de voorgaande bepalingen, verjaart elke vordering tegen de opdrachtnemer na ver- loop van 12 maanden te rekenen
vanaf de dag waarop de opdracht, die er de aanleiding toe is, feite- lijk werd uitgevoerd of vanaf de dag, waarop de in artikel 5.2
omschreven verwittiging is gegeven, of bij betwisting hieromtrent, uiterlijk 12 maanden na de datum van de eerste relevante
schriftelijke aansprakelijkheidsstelling van de opdrachtnemer door de opdrachtgever.

Artikel 13. Deelbaarheid.
Indien enige bepaling van deze algemene voorwaarden in strijd is met dwingende bepalingen van de wet, wordt enkel deze bepaling voor
niet geschreven gehouden, zonder dat dit enige weerslag heeft op de geldigheid en toepasbaarheid van de overige bepalingen.

Artikel 14. Toepasselijk recht en bevoegde rechter.
Alle rechtsbetrekkingen tussen de opdrachtgever en de opdrachtnemer zijn onderworpen aan deze algemene voorwaarden, behoudens
afwijkende schriftelijke overeenkomst tussen de partijen.

De contractuele relatie tussen opdrachtgever en opdrachtgever, inclusief deze algemene voorwaar- den, wordt beheerst door het
Belgische recht.

In geval van geschil zijn uitsluitend de rechtbanken van het gerechtelijk arrondissement Antwerpen bevoegd.

Artikel 15. Taal en interpretatie.
Deze algemene voorwaarden zijn in het Nederlands, Engels en Frans opgesteld. Bij tegenstrijdighe- den, onduidelijkheden of
interpretatiegeschillen tussen de verschillende taalversies, heeft de authen- tieke Nederlandse tekst steeds voorrang.

Artikel 16

Deze voorwaarden zijn van kracht vanaf 15 juli 2025.
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